

What are this public call's goals?


Selecting a technology-based company/ organizations / associations to perform research and innovation through interaction with the University of Brasilia (UnB)	<p>Resume and complete the construction of the building denominated "Unidade de Administração e Serviços (UAS)" located on Darcy Ribeiro Campus, through actions of the proponent, which will be assigned the use of the building with rent exemption for a period commensurate with the cost of its refurbishment (see the public notice for further information)</p>
--	--

Who can participate in this public call?

This public call aims at selecting technology-based company / organizations / associations legal entity (either national or foreign) that meets the following requirements:	<p>I. Performs activities that use scientific and technological knowledge systematically and continuously to produce new goods, knowledge or services aimed at society's needs</p>	<p>II. Seeks to permanently interact with the University, Scientific and Technological Park, Technology Center and firms in order to develop innovation</p>	<p>III. Acts with environmental responsibility and sustainability, carrying out its activities without environmental risks and with waste management and treatment plans</p>
--	--	---	--

Area description:

Location: Darcy Ribeiro Campus, Gleba "A", Setor Sul, CEP 70910-901	Total assigned area: 1.434,04 m ² (One thousand four hundred and thirty four square meters and four square centimeters)	Maximum contract duration: 20 (twenty) years
---	--	---



Relevant legislation:

Articles 3 and 4 from the Law 10.973, December 2 nd , 2004	Article 6 from the Decree 9.283, February 7 th , 2018	Article 24 item XXXI, from the Law 8.666, June 21 st of 1993; Article 18 from Law 9.636, May 15 th , 1998	Provisional Measure 915, December 27 th , 2019
---	--	---	---

Process steps:	Description:	Deadlines:						
Public call divulgation	Objections to the call until January 13 th , answers to objections until January 20 th	From January 6 th to January 20 th 2020						
Site visitation	The visitation to the building is optional. If a concerned party opts for not visiting the site, however, it must vouch to have enough knowledge of the building's current status and accept its conditions	Until April 1 st 2020						
Proposal submission	The concerned parties must supply all documentation in three sealed envelopes: <table border="0" style="width: 100%;"> <tr> <td style="text-align: center;">Envelope 1</td> <td style="text-align: center;">Envelope 2</td> <td style="text-align: center;">Envelope 3</td> </tr> <tr> <td style="text-align: center;">Company's licenses</td> <td style="text-align: center;">Refurbishment technical proposal</td> <td style="text-align: center;">Work plan</td> </tr> </table>	Envelope 1	Envelope 2	Envelope 3	Company's licenses	Refurbishment technical proposal	Work plan	Until April 1 st 2020
Envelope 1	Envelope 2	Envelope 3						
Company's licenses	Refurbishment technical proposal	Work plan						
Company's licenses evaluation, disclosure of results and objections to results	This is an eliminative step. Preliminary results: until April 3 rd 2020. Objections to results: until April 10 th 2020. Final result: Until April 15 th 2020	From April 3 rd to April 15 th 2020						
Refurbishment technical proposal, disclosure of results and objections to results	This is a classificatory step. Preliminary results: until April 24 th 2020. Objections to results: until May 1 st 2020. Final result: Until May 8 th 2020.	From April 24 th to May 8 st 2020						

Process steps:	Description:	Deadlines:
Work plan, disclosure of results and objections to results	This is a classificatory step. Preliminary results: until May 15 th 2020. Objections to results: until May 22 nd 2020. Final result: Until May 27 th 2020.	From May 15 th to May 27 th 2020
Disclosure of the final results by the Technical Evaluation Commission	Unselected candidates may object to the results directly to the Technical Evaluation Commission within 5 (five) working days from disclosure of the preliminary results.	Until May 27 th 2020
Signing of the commitment agreement to execute the building's refurbishments		Until May 29 th 2020
Signing of the building's use assignment with possibility of rent exemption contract		Up to 10 days after the refurbishment's conclusion
Signing of the research, development and innovation partnership agreement		Up to 10 days after the signing of the building's use assignment with rent exemption contract.

For further information, contact us at: pctec@unb.br

See the full public call at: <http://pctec.unb.br/ofertas-publicas/123-edital-1-2020>